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WORK AUTHORIZATION WA001 (DOT)
VOLPE

AUTHORIZATION IS GIVEN TO INITIATE WORK AS DESCRIBED IN THE U.S. DEPARTMENT OF
TRANSPORTATION (VOLPE CENTER)- TECHNICAL ASSISTANCE IAG #DW6995388401 AND AS AMENDED.
THIS INFORMATION IS PROVIDED FOR COST TRACKING PURPOSES.

ToBe Filled Out by the Remedial Project Manager:

Brief Description of Work to Be Done: SEE ATTACHED

Site Name: LIBBY ASBESTOS SUPERFUND SITE

EPA Site Id#08BCRVOO

Remedial Project Manager; Jim Christiansen

Period of Performance: From April 24, 2003
Dollar Amount Needed; $100,000.00

To July 1,2003

To Be Filled Out by the IAG Project Officer:

Previous Amount: S -0- Total Amount to Date: $100,000.00

DCN: LPV 046 03 T SALOP 50102D 08BCV004 2S07 CO01

IAG mJMBER SUPERJUND ACCOUNT
OBJECT COST

CLASS ORG

Deob. Fm:
Oblig.To: DW6995388401 LPV 046 03 T SALOP 50102D 08BCV004 2507 CO01

DateBert Garcia, Supervisor Unit B,
Superfund Remedial Branch

ORIGINAL TO: JEFF MARSALA. CINCINNATI FINANCIAL MGMT. CTR.

COPIES TO: CAROL O'DONNELL, USEPA GRANTS SPECIALIST
JOIW McGUIGGEN, VOLPE PROJECT MANAGER
JTM CHRISTIAMSEN, USEPA PROJECT OFFICER

AUDREY HENKEL, USEPA COST RECOVERY
JUDITH POWELL, PROJECT OFFICER

AMOUNT

$100,000.00
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ATTACHMENT B
STATEMENT OF WORK - WORK AUTHORIZATION FOR 1 (WAF 1) (4/7/03)
LIBBY ASBESTOS SITE

Background:

As part of their support to the Libby Asbestos Project, the Volpe Center manages and conducts
technical tasks related to the Libby Project Database.

Tasks to be Performed:

The Volpe Center shall provide the personnel, materials and supplies to conduct the following
tasks:

Task 1. Conduct data entry activities relating to on-going removal actions, the contaminant
screening study, and interior and exterior removal action design. Conduct data cleanup activities
related to lab results as discussed during theEPA/Volpe database meeting of February 5, 2003.
Coordinate with EPA and EPA's contractors regarding future database requirements.

Task 2. Conduct quality assurance and quality control tasks for all data entry activities as
described in the rules for the Libby Project Database.

Task 3. Conduct administrative tasks for all data entry activities. Typical administrative tasks
include filing all sample documentation, such as chain of custody forms, sample results, and
interior field forms.

Task 4. Conduct database management activities, including development, analysis and tracking
of budgets for all costs associated with database tasks. As pan of this task, provide bi-weekly
updates, to the EPA Region 8 Remedial Program Manager.

Task 5. Conduct database development tasks. In particular, making modifications to the existing
Libby Project Database, investigating and implementing, as determined effective, methods to
optimize input of data to the Libby Project Database, and analysis of a geographic information
system (GIS) plug-in to the Libby Project Database,

Cost Estimate

The estimated cost for conducting these tasks is provided on the coversheet for WAF 1.

Period of Performance

The period of performance for conducting these tasks will be 60 calendar days from the date of
agreement. The specific dates are provided on the coversheet for WAF 1.
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National Transportation Systems Center
55 Broadway
Kendall Square
Cambridge, MA 02142
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